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Terms of Reference (ToR)

SENIOR SHORT-TERM EXPERT
Development of a Framework for Data and Information Sharing between Stakeholders for the Enhanced Transparency Framework (ETF) Reporting Obligations in Nigeria
	Reference No. of the Mission
	S334/STE/2023/01-15

	Date of Transmission
	29/11//2023

	Category of Expert
	Senior Expert

	Key Experts Responsible
	· Mr. Todd NGARA, Team Leader

· MRV and Greenhouse Gas Inventory Expert 

	Title of the Mission
	Development of a framework for Data Sharing between Nigeria Federal Ministry of Environment (FME) and Stakeholders for implementation of the Enhanced Transparency Framework (ETF) under the Paris Agreement of the United Nations Framework Convention on Climate Change (UNFCCC)

	No. of Working Days (WD)
	52 Working Days

	Indicative Dates
	01/02/2024 – 31/05/2024

	Duty Station
	Abuja (FCT)

	Mission outside of Duty Station
	N/A


	Development of a Framework for Data and Information Sharing between Stakeholders for the Enhanced Transparency Framework (ETF) Reporting Obligations in Nigeria

	Name of Project
	Implementation of Nigeria Climate Change Response Programme (NCCRP), EuropeAid/140100/DH/SER/NG

	Contract No.
	ENV/2019/409-995

	Reference No. of the Mission
	S334/STE/2023/ToR/01-15

	Context and Justification
	Following the ratification of the Paris Agreement in 2017, Nigeria committed itself to reducing its Greenhouse Gas (GHG) emissions unconditionally by 20% and conditionally by 47% by 2030 in line with its Nationally Determined Contributions (NDC) pledge.  

To support the Federal Government of Nigeria’s efforts towards the fulfilment of its conditional NDC target, the European Union (EUD) through the provision of technical assistance for the implementation of the Nigerian Climate Change Response Programme (NCCRP), is supporting the country with the objective to establish the Measurement, Reporting and Verification (MRV) framework and implement sustainable MRV systems for waste and energy sectors (Task 1). 
The technical assistance for the implementation of the NCCRP is being provided by the Conseil Santé Consortium (French consulting company) with the Department of Climate Change (DCC), Federal Ministry of Environment, as the main beneficiary. A participatory approach is adopted by the Conseil Santé Consortium (see Annex) involving consultations between the Technical Assistance Team (TAT), the staff of the DCC and other institutions involved in the institutional MRV framework.
Largely focused on mitigation related MRV, the NCCRP Task 1 covers the MRV of GHG emissions and MRV of mitigation actions. The main activities to be developed under this task are the following:

· Development of the legal architecture for the institutional MRV;

· Set up the MRV for the energy and the waste sectors;

· Capacity development of data management and reporting procedures (e.g. training, capacity building, workshops). 
As part of the NCCRP project, some activities were already carried out under the development of the legal architecture for the institutional MRV, including the development of the conceptual institutional and legal arrangements for the MRV systems at the national level, for the energy and waste sector levels in Nigeria.
For the Nigeria Federal Ministry of Environment (FMEnv) to establish fully functioning institutional arrangements for the MRV systems, the legal frameworks and mandates are essential in order to formalise the roles and responsibilities of relevant stakeholders, and the needed relationships between them to deliver the MRV system outputs. The existing mandates that support established data flows and relevant relationships and coordination systems in the country must be updated and complemented in this regard.
The present ToR sets out to accomplish a framework for creating a sustainable and functional arrangement between the FMEnv and pertinent stakeholders to ensure information and data availability, exchange and sharing to facilitate implementation of the Nigeria MRV system. 
The purpose of the mission is to develop a framework for information and data availability and exchange, including contractual, Data Sharing Agreements (DSAs) or Memorandums of Understanding (MOUs) between the Department of Climate Change (DCC), Federal Ministry of Environment, and other relevant stakeholders for the implementation of the MRV system in Nigeria in accordance with the NCCRP methodology (Intervention 1.1: Analysis of the current legal framework). 
The Conseil Santé Consortium is seeking the services of an international consultant to carry out this mission, as described below. 

	Objectives of the Mission
	The mission outputs will contribute to the development of the legal arrangement for the MRV system implementation in Nigeria.

	Specific Output of the Mission
	The specific objective of the mission is to develop a set of contracts, Data Sharing Agreements (DSA) or Memorandums of Understanding (MOU) between FMEnv-DCC and relevant organisations for information and data exchange necessary for the implementation of the MRV system in Nigeria.

	Estimated time Schedule of Intervention of the Expert’s Mission
	Tasks to be Carried Out
	No. of WDs

	
	Task 0: Development of the STE’s inception report
	2

	
	Intervention 1.1: Analysis of the current legal framework

	
	1.1.2. Analysis of the National Regulatory MRV framework in Nigeria

	
	The Senior Short-Term Expert (STE) is responsible for the implementation of this mission including the tasks described below.

	
	Task 1.1: Identify the need for contracts, DSA and MOUs between relevant institutions required to formally operationalise the institutional arrangements proposed for the MRV of GHG emissions and the MRV of mitigation actions systems in Nigeria under the NCCRP project.
Task 1.2: Develop a set of contracts, DSA and MOUs between DCC and data providers in the context of the development of the national GHG inventory in Nigeria.

Task 1.3: Develop a set of contracts, DSA and MOUs between DCC and relevant institutions for the estimation and reporting of GHG emission reductions and non-GHG benefits from NDC mitigation activities.
	6
26

18

	Expected Outcomes and Deliverables
	Detailed list of expected outcomes and corresponding deliverables are shown in the Table below:

Outcomes

Deliverables

Result 0:  Inception report detailing the understanding/interpretation of the ToR, the proposed methodology to conduct the mission, the proposed revision of the implementation of the mission schedule (if any), etc.

Deliverable 0: Inception report
Result 1: The needs for contracts, DSA and MOUs between relevant institutions required to formally operationalise the institutional arrangements for the MRV systems in Nigeria are identified.
Deliverable 1: The identified needs for contracts, DSA and MOUs between relevant institutions required to formally operationalise the institutional arrangements for the MRV systems in Nigeria.    
Result 2: The set of contracts, DSA and MOUs between DCC and data providers are developed in the context of the development of the national GHG inventory in Nigeria.

Deliverable 2: The set of contracts, DSA and MOUs between DCC and the other GHG emission MRV stakeholders. 

Result 3: The framework of contracts, DSA and MOUs between DCC and relevant organisations are developed in the context of the estimation and reporting of GHG emission reductions and non-GHG benefits from NDC mitigation activities.
Deliverable 3: The set of contracts, DSA and MOUs between DCC and the other mitigation action MRV stakeholders. 



	Date of Submission of Deliverables
	The deadline dates of the submission of deliverables to the Team Leader are as follows:

· Deliverable 0: Beginning of February 2024
· Deliverable 1: February 2024 

· Deliverable 2: May 2024 

· Deliverable 3: May 2024

	Modalities for Submission of Deliverables
	· To be submitted electronically to the Team Leader and the Project Director 

· Conseil Santé to submit electronically to the associated Programme Officer at the EUD.

	Structures / Actors / Stakeholders involved
	· DCC

· EUD

· Representatives from MRV-related institutions (stakeholders) 

	Title of the Position(s)
	One international expert will be recruited to carry out this mission: International Technical Expert for the development of a set of contracts, DSA and MOUs between stakeholders in the context of the MRV framework implementation 

	Expert(s)’ Profile(s)
	· Education and Training: Minimum Qualification: relevant university degree, preferably MSc, or equivalent, in environmental sciences, policy, engineering, law, economics, public administration, political science or other related fields (e.g. energy sector, waste sector).

· General Experience: Minimum 10 years’ professional experience in missions with similar tasks including the MRV system development and establishment, GHG inventory system development; 
· Experience in the field of climate change, and specifically the development of a legal framework for climate data and information collection, the development of legal documents for the formalisation of the institutional arrangement.

· Specific Experience: 
· Carried out at least one assignment of a similar nature (development of legal institutional framework for the MRV system);
· Knowledge in the institutional arrangement for the transparency framework based on the UNFCCC and Paris Agreement; 
· Experience with measurement and reporting of the mitigation actions under UNFCCC (e.g., national communications, biennial update reports, etc.) is an asset; 
· Experience with GHG inventory under UNFCCC is an asset; 
· Experience development/implementation of the MRV system is an asset.

	Provisional Date and Duration of the Mission
	The duration of the Mission is estimated at 52 Working Days spread over a period of 4 months in Abuja (Nigeria), according to the provisional Work Schedule found below.

#

Activities

Deadline (Month)
1

Task 0: 
15 February 2024
2

Task 1.1:
Task 1.2: 
Task 1.3: 
29 February 2024
15 May 2024

15 May 2024

Indicative Commencement Date: 01/02/2024
N.B.: 

All weekends and public holidays are not considered to be Working Days unless previous exceptional approval has been obtained from the FMoE and the EUD.

	Global Provision for Use of Incidental Expenditure for a Mission
	· If the activity is to be financed by the Incidental Expenditure, a detailed Excel Sheet is needed for indicating the breakdown of the budget details.


ANNEXES: 

List of Annexes pertinent to the mission:
· Technical assistance methodology of the Conseil Santé Consortium for the NCCRP implementation;
· Reports on the development of the MRV systems in Nigeria 
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